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Blower Door  50 Pascals @  4410 CFM's
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Measures
Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription /Comment Total

Measure

Comment Air Infiltration.

1. The living room floor has fallin in roughly about 3", it's pulling a lot of air 
around the base board of the floor. Install 8 new 2" x  8" floor joist scabbed 
onto existing floor joist and install two 2" x  6" double beams that span the 
length of living room area and middle bed room closet (18' rough) under the 
newly installed joist and jack up floor slowly so not to damge sheetrock walls 
and ceilings.  Include block pads with jack posts under new beams. This area 
is roughly 18' x  12'. The new joist will probably have to be roughly 12' long. 
Include caulk around perimeter of living room floor and bedroom closet floor 
after work is complete.

2. Seal hole in cabinet above stove in kitchen with wood and mastic. 9"

3. Clean caulk out from around tub / shower surround and recaulk with bath 
caulk. Very leaky area during blower door.

4. Seal p/p in following areas with foam/caulk:
 A. Kitchen Sink.
 B. Bath Sink.
 C. Tub From Crawl.
 D. Toilet.

5. W/S & D/S three exterior doors that enter home. Include caulk all trim and 
door frames.

6. Caulk around kitchen cabinets with clear paintable caulk. 60 lf rough.

7.  Glaze and caulk 12 windows.

Components Inspected

#

1

6EachInfiltration Reduction10 Miscellaneous 
Supplies

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Storm Windows WD4 (8),WD1,WD4 
(7),WD1 (3),WD4 
(5),WD4 (6),WD4

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription /Comment Total

Measure

Comment 1.  Replace 10 Storms in all.

2. Replace six panes of glass broken in home, one is completely gone.

Components Inspected

#

2

118.3SqFtStorm Window1 Windows

118.3SqFtStorm Window2 Labor

10Each 
Window

Storm Window3 Other

1EachTotal Added Misc Cost

Glaze / Caulk

10 Miscellaneous 
Supplies

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription /Comment Total

Measure

Comment First Five Feet Mandatory.

Components Inspected

#

3

1EachDHW Pipe Insulation1 Insulation

1EachDHW Pipe Insulation2 Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 F1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription /Comment Total

Measure

Comment

Components Inspected

#

4

1250SqFtFloor Insulation  - 
Fiberglass Faced Batt - R-
19

1 Insulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Attic Ins. R-38 A1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription /Comment Total

Measure

Comment 1. Include upgrade attic hatch according to S.W.F.G.

2. Include styrofoam baffles and pack voids between baffle and top plate with 
fiberglass batts.

Components Inspected

#

5

1250SqFtAttic Insulation  - 
Cellulose, Blown - R-38

1 Insulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription /Comment Total

Measure

Comment

Components Inspected

#

6

1EachDHW Tank Insulation1 Hot Water 
Equipment

1EachDHW Tank Insulation2 Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Replace A/C AC1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription /Comment Total

Measure

Comment Unit must heat and cool a minimum of 600 sf.

Components Inspected

#

7

1EachWindow A/C  -   w/heat 
strip

1 Cooling 
Equipment

1EachWindow A/C  -   w/heat 
strip

2 Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription /Comment Total

Measure

Comment

Components Inspected

#

8

1EachCO monitor1 Health and Safety 
Items

1HourLabor2 Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Vapor Barrier Needed 
(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription /Comment Total

Measure

Comment

Components Inspected

#

9

1SqFtBasement / crawlspace 
vapor barrier

1 Health and Safety 
Items

1HourLabor2 Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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